
File No: GEL-CNG Projects-2026-9-193616

Subject: SOR-Mechanical Hook-up works CNG station

Ref. Documents:

No Attachment

Doc. No. MAT-F-11
Rev. No. 1

SCHEDULE OF RATES 
Effective Date 05-12-2025

TENDER DESCRIPTION: SUPPLY, FABRICATION, ERECTION / INSTALLATION, TESTING & COMMISSIONING OF MECHANICAL WORKS FOR GEL CNG 
STATIONS/LCNG STATIONS FOR GEL OPERATIONAL AREAS IN GUJARAT, DNH, MAHARASHTRA, M.P., RAJASTHAN, PUNJAB, HARYANA

REQUIREMENT PERIOD (TENDERED DURATION): 02 YEARS

TARGET NOS. OF CONTRACTORS ACROSS AREA/GROUP: 03 NOS OF CONTRACTOR

Sr. 
No.

Service 
code Item Description UOM

Qty. for 
requirement 

Period

Base Rate
(In Rs.)

Value as per 
Base

Rates (Rs)
Supply of SS 316 Tubing as per ASTM A269

1
Size Material Tolerance 

in OD
Wall 

Thickness Finish Hardness

1.1 604631 3/4” SS-316 (+0.005”) 0.095” Fully 
annealed Rb80 M 2500 1,348.77 33,71,925.00 
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1.2 604632 ½” SS-316 (+0.005”) 0.065” Fully 
annealed Rb80 M 24000 924.33 2,21,83,920.00 

SS ferrule Fittings Compression type with Ferrule, Back / Ferrule 
and Nut as per the details mentioned under; 2

Type Size Material

2.01 600696 Equal Union ¾” OD SS 316 EA 240 1,296.89 3,11,253.60 

2.02 101847 Equal Union ½” OD SS 316 EA 4800 752.67 36,12,816.00 

2.03 600698 Equal Tee ¾” OD SS 316 EA 120 2,367.41 2,84,089.20 

2.04 600697 Equal Tee ½” OD SS 316 EA 1800 1,364.79 24,56,622.00 

2.05 600699 Reducing Union ¾” OD x1/2”OD SS 316 EA 1200 1,293.12 15,51,744.00 

2.06 600773 Nut Suitable ¾” OD SS 316 EA 120 313.14 37,576.80 

2.07 600771 Nut Suitable ½” OD SS 316 EA 120 160.34 19,240.80 

2.08 604707 Ferrule Set ¾” OD SS 316 EA 120 211.27 25,352.40 

2.09 604708 Ferrule Set ½” OD SS 316 EA 120 147.14 17,656.80 

2.1 302516 Two Way Ball Valve ½” OD SS 316 EA 1320 8,215.20 1,08,44,064.00 

2.11 604621 Two Way Ball Valve ¾” OD SS 316 EA 120 8,889.58 10,66,749.60 

2.12 604709 Non return Valve ½” OD SS 316 EA 360 4,848.01 17,45,283.60 

2.13 603792 Three Way Ball Valve (1/4”x 1/4” x 1/4") EA 120 10,218.54 12,26,224.80 
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2.14 600793 1/2" OD x 1/4" NPTM Male Connector EA 240 464.99 1,11,597.60 

2.15 600712 1/4" NPTM x 3/8" NPTF Bush EA 360 829.06 2,98,461.60 

2.16 600713 3/8" ID Thermoplastic Hose with 3/8" NPTM Male end Connections 
(3 Mtrs. Long). EA 80 11,984.19 9,58,735.20 

2.17 600710 1/2" OD x 1/4" NPT Female Connector. EA 360 502.72 1,80,979.20 

2.18 604710 3/8" Quick Release Couplings + Nipple (e.g. Parker Part No.: SH3-
62-643+SH3-63-643). EA 80 8,488.73 6,79,098.40 

3 603803

Installation / Erection / Hook-up, Laying including Supply of NG 
Tubing Heavy Duty PVC Clamps, Testing and Commissioning (Size: 
¾” OD Tubing) including, Hydrotesting with 1.5 Times of Working 
Pressure, Pneumatic Testing, Purging with Nitrogen in the 
complete SS tubing and associated facilities (instrumentation, etc.) 
installed to the Acceptance Criteria as per approved procedure / 
QAP by Contractor successfully in the specified time schedule / 
instruction of EIC. This also includes leak test / burst test and 
rectification, if any.

M 2500 292.39 7,30,975.00 

4 600837 Charges for dismantling, shifting and installation of LCV fill post EA 15 13,440.48 2,01,607.20 

5 300957 Fabrication, painting, supply, erection of structure for cascades. KG 500 220.71 1,10,355.00 

6 601251 Charges for loading, unloading of 3000 or 4500 ltrs cascade. 
(Using Hydra) EA 10 11,789.90 1,17,899.00 

7 601250 Charges for loading, unloading of 3000 or 4500 ltrs cascade. 
(Using Crane) EA 10 43,386.83 4,33,868.30 

8 602694
Charges for shifting of Cascade from existing CNG station/stores to 
the upcoming Decompression station location (distance below 100 
Km)

EA 10 11,318.30 1,13,183.00 
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9 602695
Charges for shifting of Cascade from existing CNG station/stores to 
the upcoming Decompression station location (distance between 
100 to 300 Km)

EA 10             
16,034.26 

        
1,60,342.60 

10 603793
Charges for shifting of Cascade from existing CNG station/stores to 
the upcoming Decompression station location (distance above 300 
Km)

EA 10             
25,466.18 

        
2,54,661.80 

11  Supply and Erection of Portable Type Fire Extinguisher as per IS 
Standards;     

11.1 600735 Portable CO2 Type, ISI Fire Extinguisher, 4.5 Kgs. EA 360               
4,951.76 

     
17,82,633.60 

11.2 600736 Portable ABC Type, ISI, Fire Extinguisher, 10 Kgs./9kgs. EA 480               
2,216.50 

     
10,63,920.00 

11.3 701886 Portable DCP Type, ISI, Fire Extinguisher, 75 Kgs. EA 120             
20,750.22 

     
24,90,026.40 

11.4 603520 Sand Bucket (GI), 20 Gauge, with Stand, Durable with Red Paint. EA 15               
1,945.81 

           
29,187.15 

12 (a) 600738

Supply, Fabrication, Erection / Installation of MS Fabricated ('C' 
Chanel / Box Type) Asthetically Good, Robust, LCV Hook-up Filling 
Post for connecting 3-Banks of Cascade, including Accessories, 
Grouting / Anchoring, Powder Coating, as per GEL Design

EA 10             
13,912.08 

        
1,39,120.80 

12 (b) 603794

Supply, Fabrication, Erection / Installation of MS Fabricated ('C' 
Chanel / Box Type) Asthetically Good, Robust, LCV Hook-up Filling 
Post for connecting Single-Banks of Cascade, including Accessories, 
Grouting / Anchoring, Powder Coating, as per GEL Design

EA 80             
15,798.46 

     
12,63,876.80 

13 102674 1/2" OD x 1/4" NPTM Female Connector EA 480                   
464.99 

        
2,23,195.20 

14 600714 Pressure Gauge(400 Ba ,2.5"Dia) EA 120               
1,273.31 

        
1,52,797.20 
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15 603795
Supply, installation, Erection/Installation of Mass flow meter-
CNG50, 1700type sensor with display (Including Supply of 50 m 2.5 
sqmm 3 cover FRLS armoured Cable)

EA 20 2,02,314.65 40,46,293.00 

16 703864

Installation / Erection / Hook-up, Laying including Supply of NG 
Tubing Heavy Duty PVC Clamps, Testing and Commissioning (Size: 
½”OD Tubing) including, Hydrotesting with 1.5 Times of Working 
Pressure, Pneumatic Testing, Purging with Nitrogen in the 
complete SS tubing and associated facilities (instrumentation, etc.) 
installed to the Acceptance Criteria as per approved procedure / 
QAP by Contractor successfully in the specified time schedule / 
instruction of EIC. This also includes leak test and rectification, if 
any.

M 24000 287.68 69,04,320.00 

17 604626 Non return Valve 3/4” OD SS 316 EA 80 5,182.84 4,14,627.20 

18 600745 GI Wire Mesh WT 5mm Gap 16-18WG EA 5 329.94 1,649.70 

19 603796 Display Board which shall include as built drawing of mechanical 
work layout of CNG station EA 80 197.96 15,836.80 

20 606611 Hydrotesting of tubing with 1.5 Times of Working Pressure M 250 101.52 25,380.00 

21 604705 3/8" ID Thermoplastic Hose with 3/8" NPTM Male end 
Connections (1 feet). EA 80 4,761.29 3,80,903.20 

22 604706 COUPLING,BREAKAWAY,FILL, 3/8" 3600 psi (248 bar) EA 80 25,357.67 20,28,613.60 

23 604711 CONNECTOR 3/4"OD X 1/4" NPTM SS 316 EA 320 2,422.27 7,75,126.40 

24 604712 CONNECTOR 3/4" NPTM X 1/2" 
Tube OD SS 316 EA 320 1,598.94 5,11,660.80 

Total Value 7,53,55,450.35 
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