Open e tender 354845

Subject: SOR-Mechanical Hook-up works CNG station

Ref. Documents:

No Attachment
X Doc. No. MAT-F-11
Rev. No. 1
SCHEDULE OF RATES
GUJARAT ENERGY .
Effective Date 05-12-2025

TENDER DESCRIPTION: SUPPLY, FABRICATION, ERECTION / INSTALLATION, TESTING & COMMISSIONING OF MECHANICAL WORKS FOR GEL CNG
STATIONS/LCNG STATIONS FOR GEL OPERATIONAL AREAS IN GUJARAT, DNH, MAHARASHTRA, M.P., RAJASTHAN, PUNJAB, HARYANA

REQUIREMENT PERIOD (TENDERED DURATION): 02 YEARS

TARGET NOS. OF CONTRACTORS ACROSS AREA/GROUP: 03 NOS OF CONTRACTOR

Sr. Service . Qty - for Base Rate Value as per
No code Item Description uom requirement (InRs.) Base
) Period ) Rates (Rs)
Supply of SS 316 Tubing as per ASTM A269
1 , . Tolerance Wall .
Size | Material in OD Thickness Finish Hardness
n n”n n Fu”y
1.1 604631 | 3/4 SS-316 (+0.005") 0.095 annealed Rb80 M 2500 1348.77 33.71,925.00
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1.2 | 604632 | %" | S$5-316 | (+0.005”) | 0.065” an:\‘;';‘l’e 4| Rb8O M 24000 92433 | 2,21,83,920.00

SS ferrule Fittings Compression type with Ferrule, Back / Ferrule

2 and Nut as per the details mentioned under;

Type Size Material
2.01 600696 | Equal Union %” OD SS 316 EA 240 1,296.89 3,11,253.60
2.02 101847 | Equal Union %” 0D SS 316 EA 4800 752.67 36,12,816.00
2.03 600698 | Equal Tee %” OD SS 316 EA 120 2,367.41 2,84,089.20
2.04 | 600697 | Equal Tee %" 0D 55316 EA 1800 1,364.79 |  24,56,622.00
2.05 | 600699 | Reducing Union %” 0D x1/2”0D $S316 EA 1200 129312 | 15,51,744.00
2.06 600773 | Nut Suitable %” OD SS 316 EA 120 313.14 37,576.80
2.07 600771 | Nut Suitable %" 0D SS 316 EA 120 160.34 19,240.80
2.08 604707 | Ferrule Set %” OD SS 316 EA 120 211.27 25,352.40
2.09 604708 | Ferrule Set %" 0D SS 316 EA 120 147 14 17,656.80
2.1 302516 | Two Way Ball Valve %" 0D SS 316 EA 1320 8,215.20 | 1,08,44,064.00
2.11 604621 | Two Way Ball Valve %” OD SS 316 EA 120 8,889.58 10,66,749.60
2.12 604709 | Non return Valve %" OD SS 316 EA 360 484801 | 17,45,283.60
2.13 603792 | Three Way Ball Valve (1/4”x 1/4” x 1/4") EA 120 10,218.54 12,26,224.80
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600793
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1/2" OD x 1/4" NPTM Male Connector

EA

240

464.99 1,11,597.60
2.15 600712 | 1/4" NPTM x 3/8" NPTF Bush EA 360 329.06 2,98,461.60
3/8" ID Thermoplastic Hose with 3/8" NPTM Male end Connections
2.1 71 EA
6 600713 (3 Mtrs. Long). 80 11,984.19 9,58,735.20
2.17 600710 | 1/2" OD x 1/4" NPT Female Connector. EA 360 502.72 1.80,979.20
3/8" Quick Release Couplings + Nipple (e.g. Parker Part No.: SH3-
2.1 471 EA
8 604710 62-643+SH3-63-643). 80 8,488.73 6,79,098.40
Installation / Erection / Hook-up, Laying including Supply of NG
Tubing Heavy Duty PVC Clamps, Testing and Commissioning (Size:
%” OD Tubing) including, Hydrotesting with 1.5 Times of Working
Pressure, Pneumatic Testing, Purging with Nitrogen in the
3 603803 Fomplete SS tubing and assoua.ted_faulltles (instrumentation, etc.) M 2500 292 39 7.30,975.00
installed to the Acceptance Criteria as per approved procedure /
QAP by Contractor successfully in the specified time schedule /
instruction of EIC. This also includes leak test / burst test and
rectification, if any.
4 600837 | Charges for dismantling, shifting and installation of LCV fill post EA 15 13,440.48 2.01,607.20
5 300957 | Fabrication, painting, supply, erection of structure for cascades. KG 500 22071 1,10,355.00
Charges for loading, unloading of 3000 or 4500 Itrs cascade.
6 601251 (Using Hydra) EA 10 11,789.90 1,17,899.00
Charges for loading, unloading of 3000 or 4500 Itrs cascade.
/ 601250 (Using Crane) EA 10 43,386.83 4,33,868.30
Charges for shifting of Cascade from existing CNG station/stores to
8 602694 | the upcoming Decompression station location (distance below 100 EA 10 11,318.30 1.13,183.00

Km)
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Charges for shifting of Cascade from existing CNG station/stores to

9 602695 | the upcoming Decompression station location (distance between EA 10 16,034.26 1,60,342.60
100 to 300 Km)
Charges for shifting of Cascade from existing CNG station/stores to
10 603793 | the upcoming Decompression station location (distance above 300 EA 10 25 466.18 2.54,661.80
Km)
11 Supply and Erection of Portable Type Fire Extinguisher as per IS
Standards;
11.1 600735 | Portable CO2 Type, ISI Fire Extinguisher, 4.5 Kgs. EA 360 4,951.76 17,82,633.60
11.2 600736 | Portable ABC Type, ISI, Fire Extinguisher, 10 Kgs./9kgs. EA 480 2.216.50 10,63,920.00
11.3 701886 | Portable DCP Type, ISI, Fire Extinguisher, 75 Kgs. EA 120 20,750.22 24,90,026.40
11.4 603520 | Sand Bucket (Gl), 20 Gauge, with Stand, Durable with Red Paint. EA 15 1,945.81 29,187.15
Supply, Fabrication, Erection / Installation of MS Fabricated ('C'
12(a) | 600738 Chanel / Box Typ(?) Asthetically Good, Robu_f,t, LC\{ Hook-up F|II'|ng EA 10
Post for connecting 3-Banks of Cascade, including Accessories, 13,912.08 1,39,120.80
Grouting / Anchoring, Powder Coating, as per GEL Design
Supply, Fabrication, Erection / Installation of MS Fabricated ('C'
12(b) | 603794 Chanel / Box Type) A'sthetlcally Good, Robus‘t, LCV.Hook—up F|II.|ng EA 30
Post for connecting Single-Banks of Cascade, including Accessories, 15,798.46 12,63,876.80
Grouting / Anchoring, Powder Coating, as per GEL Design
13 102674 | 1/2" OD x 1/4" NPTM Female Connector EA 480 464.99 2 23,195.20
14 600714 | Pressure Gauge(400 Ba,2.5"Dia) EA 120 127331 152.797.20
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Supply, installation, Erection/Installation of Mass flow meter-

15 603795 | CNG50, 1700type sensor with display (Including Supply of 50 m 2.5 EA 20 202,314.65 40,46,293.00
sgmm 3 cover FRLS armoured Cable)
Installation / Erection / Hook-up, Laying including Supply of NG
Tubing Heavy Duty PVC Clamps, Testing and Commissioning (Size:
%”0D Tubing) including, Hydrotesting with 1.5 Times of Working
Pressure, Pneumatic Testing, Purging with Nitrogen in the
16 703864 .complete SS tubing and assoaa.ted_facmtles (instrumentation, etc.) M 24000 »87 68 69,04,320.00
installed to the Acceptance Criteria as per approved procedure /
QAP by Contractor successfully in the specified time schedule /
instruction of EIC. This also includes leak test and rectification, if
any.
17 604626 | Non return Valve 3/4” OD SS 316 EA 80 5,182.84 4,14,627.20
18 600745 | Gl Wire Mesh WT 5mm Gap 16-18WG EA 5 32994 1,649.70
Display Board which shall include as built drawing of mechanical
1 603796 work layout of CNG station EA 80 197.96 15,836.80
20 606611 | Hydrotesting of tubing with 1.5 Times of Working Pressure M 250 101.52 25,380.00
3/8" ID Thermoplastic Hose with 3/8" NPTM Male end
21 E
604705 Connections (1 feet). A 80 4,761.29 3,80,903.20
22 604706 | COUPLING,BREAKAWAY,FILL, 3/8" 3600 psi (248 bar) EA 80 25 357.67 20,28,613.60
23 604711 | CONNECTOR 3/4"0D X 1/4" NPTM SS 316 EA 320 2.422.27 7.75,126.40
3/4" NPTM X 1/2"
24 604712 | CONNECTOR Tube OD SS 316 EA 320 1,598.94 5.11,660.80
Total Value | 7,53,55,450.35
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